	E	Bid Schedule: Las Colo	nias Am	phithea	ter Additio	n
		Contractor:				
ltem	CDOT,					
No.	City Ref.	Description	Quantity	Units	Unit Price	Total Price
1	208	Erosion Control - Concrete Washout Structure	Lump	Sum		\$
2	620	Portable Sanitary Facility	Lump	Sum		\$
3	625	Construction Surveying	Lump	Sum		\$
4	626	Mobilization	Lump	Sum		\$
5	Plan Set	Amphitheater Addition	Lump	Sum		\$
6	SP-1	Geotechnical/Special Inspection Testing	Lump	Sum		\$
MCR		Minor Contract Revisions				\$ 15,000.00
			Bid	Amount:	\$	
	Bid Amount:					
						dollars