

Addendum 2 Questions CMU 2837

Noted this was reviewed during the site visit and wanted to make sure we are all bidding the same.

Project Schedule/Submission Details

Anticipated Construction Finish is July 28, 2025

State Bid Form, Bidder's Time of Completion

A Notice to proceed to substantial completion

B Substantial completion to final acceptance

Is July 28th CMU's substantial completion or final acceptance date?


- **Work will begin on 19 May 2025 and be substantially completed by 28 July 2025. Students will be moving in by the beginning of August 2025. Less than 10 punch list items**

Please confirm that the existing painted stair treads in the stairwells with painted treads do not need to be repainted.

- **Confirmed**

The photos included in Addendum 1 show (1) closet space roughly 4' wide with (1) framed wall, (1) MDF shelf, and (1) closet rod; sheet A1.1 on the review set of drawings shows (2) closet spaces with (1) framed wall, (1) MDF wall separating the 2 closet spaces, (2) MDF shelves, and (2) hanger rods. Please confirm how many framed walls, how many MDF walls, how many MDF shelves, and how many closet rods are needed per room.

- **See 2837 CMU Monument Hall Closets Review Set 2**



*** MIRRORED UNITS THROUGHOUT ***

2	I.E. CLOSET - FRONT
A1.1	3/8" = 1'-0"