

Please note that solicitations issued prior to September 07, 2016 can be found here: <http://legacy.rockymountainbidsystem.com>



Addendum Description

Addendum 2 adds SKA-1 Hardware Schedule and clarifies: Concrete foundations are to be furnished and installed by the General Contractor, not the City.

Notice Modifications

Notice Information	From Value	To Value
No entries		

Category Modifications

Added Categories
No Categories Added

Removed Categories
No Categories Removed

Added Documents[A]

Document	Size	Uploaded Date	Language
SKA-1 Hardware Schedule [pdf]	419 Kb	10/14/2020 12:48 PM EDT	English

DOOR HARDWARE

DOOR HARDWARE

The manufacturers used are:

Hinges: Stanley

Locksets & Cylanders: Schlage

Electric Strikes/Exit Devises: Von Duprin

Door Closers: Norton

Kick Plates, push/pulls, flush bolts, dust proof strikes, mutes & stops: Rockwood

Thresholds, weatherstrip, sweeps, smoke/sound seal, auto door bottoms: Pemko

Storefront:

Push/pulls: Hiawatha, Hinges Tubelite

Arch Ref	Qty	Item Number	Type	Mfg	Subtype	Openings
HDW-1	3.0	CB168 4.5 X 4.5 US26D NRP	HDWE	STA	HINGE	01 02
	1.0	ND70PD RHO 626	HDWE	SCH	LOCK	06 07
	1.0	UNI-7500 AL-689 SNB	HDWE	NOR	CLOSER	
	1.0	10 X 34 .050 US32D	HDWE	ROC	KICK	
	1.0	271A 36	HDWE	PEM	THRES	
	1.0	303AS 1/36 X 2/84	HDWE	PEM	WSTP	
	1.0	315CN 36	HDWE	PEM	SWEEP	
HDW-2	3.0	CB179 4.5 X 4.5 US26D	HDWE	STA	HINGE	08 09
	1.0	ND53 PD RHO 626	HDWE	SCH	LOCK	
	1.0	409 US32d	HDWE	ROC	STOP	
	3.0	608	HDWE	ROC	SILEN	
HDW-3	1.0	CB168 4.5 X 4.5 US26D	HDWE	STA	HINGE	10
	1.0	70B US32D	HDWE	ROC	PUSH	
	1.0	102 X 70B US32D	HDWE	ROC	PULL	
	1.0	7500 AL-689 SNB	HDWE	NOR	CLOSER	
	1.0	412CRL 36	HDWE	PEM	AUTODB	
	1.0	S88D 17	HDWE	PEM	SM SEA	
	1.0	10 X 34 .050 US32D	HDWE	ROC	KICK	
	1.0	409 US32D	HDWE	ROC	STOP	

 KRAAIDesign ARCHITECTURE	DESCRIPTION:				ISSUED WITH: ADD-#1	SKA1 A1.1
	HARDWARE SCHEDULE					
PROJECT:	SCALE:	DATE	PREPARED BY:			
CMU GOLF FACILITY	--	10-13-20	EK			